



**CITY OF CITRUS HEIGHTS
GENERAL SERVICES DEPARTMENT**

Auburn-Sunrise Area Drainage Master Plan Study

ADDENDUM NO. 3

July 28th, 2010

TO ALL PROSPECTIVE PROPOSERS:

Please incorporate the following revisions as part of the Request For Proposals for Auburn-Sunrise Area Drainage Master Plan Study.

THIS ADDENDUM FORMS A PART OF THE REQUEST FOR PROPOSAL. BY SUBMISSION OF A PROPOSAL FOR THIS PROJECT, THE PROPOSER IS ACKNOWLEDGING THAT THE PROPOSER HAS CONFIRMED THAT HE OR SHE HAS RECEIVED **ADDENDUM NO. 3 FOR THIS PROJECT.**

1. Request for Proposal – Section III. Project Schedule. The time periods revised as follows:
 - 10 percent submittal: 4 weeks after date of Notice to proceed
 - 50 percent submittal: 12 weeks after date of Notice to proceed
 - 75 percent submittal: 16 weeks after date of Notice to proceed
 - 100 percent submittal: 20 weeks after date of Notice to proceed
 - Final submittal: 22 weeks after date of Notice to proceed

For further information, contact:

Cesar Montes de Oca
City of Citrus Heights -- General Services Department
6237 Fountain Square Drive
Citrus Heights, California 95621-5577
Telephone number: (916) 727-4770
Email address: cesar@citrusheights.net

By: _____

Cesar Montes de Oca

Dated: _____

7/28/10

Proposer shall sign this Addendum and include this page as a part of your proposal.

Proposer's Signature