



**CITY OF CITRUS HEIGHTS
GENERAL SERVICES DEPARTMENT**

**SYLVAN DRAINAGE PIPE REHABILITATION
(Cured-in-Place Pipe)
ADDENDUM NO. 1
July 20, 2010**

TO ALL PROSPECTIVE BIDDERS:

Please incorporate the following revisions as part of the contract documents for the subject project. Any workmanship and/or materials involved shall be as set forth in the original drawings and/or specifications unless otherwise directed herein.

- 1) The bid schedule has been revised: Estimated Quantity of Item #3, Pipe Rehab (CIPP) 18", has been modified. Please replace the existing bid schedule (page P-3) in the original bid documents with the attached Revised Bid Schedule – Addendum No. 1.

This addendum does not change the bid date, which is August 12, 2010, 2:00 p.m.

For further information, contact: Cesar Montes de Oca, Associate Civil Engineer
Telephone: (916) 727-4770
Facsimile: (916) 727-1454

By: _____

Cesar Montes de Oca, Associate Civil Engineer

Dated: _____

7/20/10

Please sign Addendum Number 1 and include this page as a part of your bid proposal.

Contractor's Signature

**REVISED BID SCHEDULE
Addendum No. 1 - July 20, 2010**

Sylvan Drainage Pipe Rehabilitation (Cured-in-Place Pipe)

The following quantities are approximate only and are given for the purpose of comparing proposals. The City does not expressly or by implication agree that the actual amount of work will correspond with quantities given herein, but reserves the right to increase or decrease the amount of any class or portion of the work as may be deemed necessary or advisable by the Engineer. Payment will be based upon the actual quantities installed or constructed, unless otherwise specified.

Item	Description	Unit	Estimated Quantity	Unit Price	Item Total
1	Traffic Control	LS	1		
2	Storm Water Pollution Control	LS	1		
3	Pipe Rehab (CIPP) 18"	LF	1117		
4	Pipe Rehab (CIPP) 24"	LF	329		
5	Pipe Rehab (CIPP) 27"	LF	711		
6	Pipe Rehab (CIPP) 30"	LF	326		
7	Install Type F DI and connect to (E) 12" CMP	EA	1		
8	Install Bolts on Lid of Type F DI	EA	1		
9	Remove and Replace (10" RCP)	LF	83		
10	48" Storm Drain Manhole	EA	4		
11	Storm Drain Pipe Point Repair	EA	3		
12	Striping and Reflectors	LS	1		
13	Supplemental Work	LS	1	\$20,000.00	\$20,000.00

TOTAL \$ _____

Total Bid (IN WORDS) _____

BIDDER'S SIGNATURE _____

BIDDER'S NAME (Printed) _____